NE 83RD STREET IMPROVEMENTS (160TH AVE NE TO 161ST AVE NE)
Project No. 100168 / 03-CI-06

BID TABULATION

Engineer's Estimate

1) Construct Co. LLC

2) Thomco Construction, Inc. 3) Dennis R. Craig
Construction, Inc.

I No. Item Description Qty  Unit Price Amount Price Amount Price Amount Price Amount
Schedule A

1 MOBILIZATION 1 Is 102,500.00 102,500.00 122,697.64 122,697.64 80,000.00 80,000.00 88,580.00 88,580.00
2 SURVEYING 1 Is 15,000.00 15,000.00 16,308.51 16,308.51 14,000.00 14,000.00 24,640.00 24,640.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURES (SPCC) PLAN 1 Is 1,000.00 1,000.00 330.66 330.66 3,000.00 3,000.00 350.00 350.00
4 POTHOLE 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
5 FORCE ACCOUNT 1 fa 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00
6 TRAFFIC CONTROL LABOR (MINIMUM BID $35.00 PER HOUR) 2,800  hrs 38.00 106,400.00 37.29 104,412.00 42.00 117,600.00 42.45 118,860.00
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 Is 4,200.00 4,200.00 4,564.28 4,564.28 3,500.00 3,500.00 3,850.00 3,850.00
8 CLEARING AND GRUBBING 1 Is 3,000.00 3,000.00 5,208.70 5,208.70 3,500.00 3,500.00 3,211.00 3,211.00
9 ROOT TRIMMING 13 ea 150.00 1,950.00 186.01 2,418.13 125.00 1,625.00 275.75 3,584.75
10 ADDITIONAL TREE REMOVAL 1 fa 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00
11 TREE RELOCATION 1 ea 1,500.00 1,500.00 649.95 649.95 750.00 750.00 1,770.00 1,770.00
12 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 Is 3,800.00 3,800.00 1,048.78 1,048.78 5,250.00 5,250.00 8,884.00 8,884.00
13 REMOVING ASPHALT CONCRETE PAVEMENT 3,000 sy 10.00 30,000.00 5.03 15,090.00 7.00 21,000.00 5.50 16,500.00
14 REMOVING CEMENT CONCRETE PAVEMENT 90 sy 12.00 1,080.00 5.96 536.40 10.00 900.00 8.50 765.00
15 REMOVING CEMENT CONCRETE SIDEWALK AND DRIVEWAY APPROACE 870 sy 8.00 6,960.00 4.62 4,019.40 12.00 10,440.00 8.50 7,395.00
16 REMOVING CEMENT CONCRETE CURB AND GUTTER 1,795 If 6.00 10,770.00 5.19 9,316.05 2.00 3,590.00 3.75 6,731.25
17 GRAVEL BORROW, INCLUDING HAUL 160 ton 18.00 2,880.00 18.79 3,006.40 18.00 2,880.00 23.20 3,712.00
18 SHORING OR EXTRA EXCAVATION CLASS B 1 Is 3,000.00 3,000.00 4,663.13 4,663.13 4,500.00 4,500.00 1,500.00 1,500.00
19 CONTROLLED DENSITY FILL 140 cy 80.00 11,200.00 67.06 9,388.40 75.00 10,500.00 83.50 11,690.00
20 CRUSHED SURFACING TOP COURSE 800 ton 20.00 16,000.00 2141 17,128.00 22.00 17,600.00 25.20 20,160.00
21 HMA CLASS A FOR PAVEMENT REPAIR 1,020 ton 65.00 66,300.00 66.54 67,870.80 76.00 77,520.00 71.00 72,420.00
22 HMA CLASS A 1,810  ton 55.00 99,550.00 49.55 89,685.50 54.00 97,740.00 52.90 95,749.00
23 PLANING BITUMINOUS PAVEMENT 3,710 sy 7.00 25,970.00 2.36 8,755.60 3.00 11,130.00 5.00 18,550.00
24 PAVEMENT REPAIR EXCAVATION INCL. HAUL 480 sy 30.00 14,400.00 14.39 6,907.20 11.45 5,496.00 16.25 7,800.00
25 SOLID WALL PVC STORM SEWER PIPE § IN. DIAMETER 60 If 35.00 2,100.00 19.42 1,165.20 75.00 4,500.00 38.85 2,331.00
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAMETER 60 If 45.00 2,700.00 38.25 2,295.00 75.00 4,500.00 43.60 2,616.00
27 DUCTILE IRON STORM SEWER PIPE, CLASS 52, 12 IN. DIAMETER 190 If 60.00 11,400.00 46.65 8,863.50 70.00 13,300.00 55.40 10,526.00
28 SOLID WALL PVC STORM SEWER PIPE, 18 IN. DIAMETER 380 If 60.00 22,800.00 45.81 17,407.80 70.00 26,600.00 46.60 17,708.00
29 CATCH BASINTYPE 1 4 ea 1,100.00 4,400.00 828.12 3,312.48 825.00 3,300.00 985.00 3,940.00
30 CATCH BASIN TYPE 2 48 IN. DIAMETER 8 ea 3,000.00 24,000.00 1,780.61 14,244.88 2,000.00 16,000.00 2,252.30 18,018.40
31 CATCH BASIN TYPE 2 60 IN. DIAMETER 2 ea 4,000.00 8,000.00 2,950.90 5,901.80 3,200.00 6,400.00 6,370.75 12,741.50
32 CONCRETE INLET 3 ea 1,000.00 3,000.00 946.91 2,840.73 775.00 2,325.00 835.00 2,505.00
33 ADJUST MANHOLE 6 ea 275.00 1,650.00 417.94 2,507.64 400.00 2,400.00 475.00 2,850.00
34 ADJUST CATCH BASIN 6 ea 300.00 1,800.00 417.94 2,507.64 350.00 2,100.00 375.00 2,250.00
35 ABANDON EXISTING CATCH BASIN 5 ea 300.00 1,500.00 108.40 542.00 300.00 1,500.00 350.00 1,750.00
36 BANK RUN GRAVEL FOR TRENCH BACKFILL 35 cy 20.00 700.00 18.79 657.65 35.00 1,225.00 43.50 1,522.50
37 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 50 cy 15.00 750.00 19.19 959.50 50.00 2,500.00 52.75 2,637.50
38 ADJUST WATER VALVE BOX TO FINAL GRADE 16 ea 250.00 4,000.00 189.50 3,032.00 275.00 4,400.00 325.00 5,200.00



Engineer's Estimate

1) Construct Co. LLC

2) Thomco Construction, Inc. 3) Dennis R. Craig

Construction, Inc.

I No. Item Description Qty  Unit Price Amount Price Amount Price Amount Price Amount
39 ADIJUST GAS VALVE TO FINAL GRADE 2 ea 250.00 500.00 189.15 378.30 275.00 550.00 325.00 650.00
40 TEMP. WATER POLLUTION/EROSION CONTROL 1 Is 5,000.00 5,000.00 1,048.78 1,048.78 5,000.00 5,000.00 1,850.00 1,850.00
41 INLET PROTECTION 20 ea 100.00 2,000.00 50.48 1,009.60 100.00 2,000.00 60.00 1,200.00
42 TOPSOIL, TYPE A 200 cy 35.00 7,000.00 23.65 4,730.00 26.30 5,260.00 29.50 5,900.00
43 TOPSOIL, TYPE D 150 cy 70.00 10,500.00 62.00 9,300.00 58.00 8,700.00 66.50 9,975.00
44 BARK MULCH 30 cy 35.00 1,050.00 25.75 772.50 34.25 1,027.50 32.50 975.00
45 HYDROSEED 470 sy 4.00 1,880.00 0.94 441.80 2.50 1,175.00 2.50 1,175.00
46 ROOT BARRIER 120 If 4.50 540.00 11.82 1,418.40 4.60 552.00 8.50 1,020.00
47 PSIPE, TREE, QUERCUS ALBA X Q ROBUR, 'CRIMSCHMIDT'/CRIMSON SPII 3 ea 350.00 1,050.00 221.16 663.48 400.00 1,200.00 341.00 1,023.00
48 PSIPE, TREE, FRAXINUS AMERICANA 'AUTUMN APPLAUSE/AUTUMN AP! 10 ea 350.00 3,500.00 215.91 2,159.10 400.00 4,000.00 309.00 3,090.00
49 PSIPE, TREE, PRUNUX X YEDOENSIS/YOSHINO CHERRY, 2 INCH DIAMET] 8 ea 325.00 2,600.00 187.60 1,500.80 331.00 2,648.00 296.00 2,368.00
50 PSIPE, SHRUB, ABELIA 'EDWARD GOUCHER'/NCN, 5 GALLON SIZE 32 ea 25.00 800.00 35.35 1,131.20 2525 808.00 39.55 1,265.60
51 PSIPE, SHRUB, CISTUS PUPUREUS/ORCHID ROCK ROSE, 5 GALLON SIZE 13 ea 30.00 390.00 35.87 466.31 25.25 328.25 39.55 514.15
52 PSIPE, SHRUB, ESCALLONIA EXONIENSIS 'FRADES'/NCN, 5 GALLON SIZE 9 ea 30.00 270.00 33.78 304.02 2525 227.25 39.55 355.95
53 PSIPE, SHRUB, PRUNUS LAUROCERASUS 'OTTO LUYKENS/OTTO LUYKE! 20 ea 25.00 500.00 36.40 728.00 29.75 595.00 39.00 780.00
54 PSIPE, SHRUB, CALLUNA VULGARIS 'SPRING TORCH'/SPRING TORCH HE. 21 ea 10.00 210.00 7.54 158.34 7.00 147.00 9.50 199.50
55 PSIPE, SHRUB, CALLUNA VULGARIS 'CORBETT RED'/CORBETT RED HEA™ 16 ea 10.00 160.00 7.54 120.64 7.00 112.00 10.65 170.40
56 PSIPE, SHRUB, NANDINA DOMESTICA 'HARBOR DWARF'/DWARF NANDIM 22 ea 12.00 264.00 18.75 412.50 40.00 880.00 39.55 870.10
57 PSIPE, SHRUB, POTENTILLA FRUTICOSA 'TANGERINE'/TANGERINE POTE] 18 ea 15.00 270.00 17.18 309.24 16.00 288.00 19.85 357.30
58 PSIPE, SHRUB, ESCALLONIA NEWPORT DWARF'/NEWPORT DWARF ESCA 40 ea 20.00 800.00 18.23 729.20 17.15 686.00 39.55 1,582.00
59 PSIPE, SHRUB, HEBE '"AUTUMN GLORY'/NCN, 2 GALLON SIZE 9 ea 25.00 225.00 21.38 192.42 17.25 155.25 38.55 346.95
60 PSIPE, PERENNIALS, LAVANDULA ANGUSTIFOLIA 'HIDCOTE BLUE'/ENGI 33 ea 10.00 330.00 8.85 292.05 8.00 264.00 8.35 275.55
61 PSIPE, GROUNDCOVER, ARCTOSTAPHYLOS UVA-URSI'VANCOUVER JAL 1,035 ea 8.00 8,280.00 7.42 7,679.70 6.30 6,520.50 8.35 8,642.25
62 PSIPE, GROUNDCOVER, FRAGARIA 'PINK PANDA'/PINK PANDA STRAWBI 400 ea 8.00 3,200.00 7.54 3,016.00 7.45 2,980.00 9.50 3,800.00
63 PSIPE, BULBS, NARCISSUS 'KING ALFRED'/KING ALFRED DAFFODIL, BUL 100 ea 2.00 200.00 4.55 455.00 1.40 140.00 8.50 850.00
64 PSIPE, BULBS, TULIPA (MIDSEASON-ASSORTED)/ TULIP, BULBS 100 ea 2.00 200.00 4.71 471.00 1.15 115.00 8.50 850.00
65 PROPERTY RESTORATION 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
66 AUTOMATIC IRRIGATION SYSTEM, COMPLETE 1 Is 25,000.00 25,000.00 31,463.36 31,463.36 17,750.00 17,750.00 13,250.00 13,250.00
67 CEMENT CONCRETE CURB AND GUTTER, TYPE A-1 1,545 If 12.00 18,540.00 18.83 29,092.35 13.75 21,243.75 12.15 18,771.75
68 CEMENT CONCRETE PLANTER CURB 120 If 12.00 1,440.00 48.78 5,853.60 22.90 2,748.00 27.60 3,312.00
69 EXTRUDED CEMENT CONCRETE CURB 300 If 10.00 3,000.00 4.98 1,494.00 5.40 1,620.00 5.30 1,590.00
70 CEMENT CONC. APPROACH, 3 DAY 215 Sy 55.00 11,825.00 58.45 12,566.75 34.30 7,374.50 42.50 9,137.50
71 RAISED PAVEMENT MARKER, TYPE 1 15 hund 250.00 3,750.00 146.83 2,202.45 160.00 2,400.00 157.00 2,355.00
72 RAISED PAVEMENT MARKER, TYPE 2 3 hund 350.00 1,050.00 314.63 943.89 342.00 1,026.00 336.00 1,008.00
73 VINYL CHAIN LINK FENCE 200 If 32.50 6,500.00 26.22 5,244.00 19.25 3,850.00 18.85 3,770.00
74 ADJUST MONUMENT CASE & COVER 4 ea 350.00 1,400.00 465.47 1,861.88 200.00 800.00 375.00 1,500.00
75 PLAIN CEMENT CONCRETE SIDEWALK 45 Sy 35.00 1,575.00 39.89 1,795.05 70.00 3,150.00 38.00 1,710.00
76 SCORED CEMENT CONCRETE SIDEWALK 910 sy 50.00 45,500.00 51.17 46,564.70 34.28 31,194.80 39.45 35,899.50
77 COLORED CEMENT CONCRETE SIDEWALK 890 sy 50.00 44,500.00 64.07 57,022.30 48.00 42,720.00 45.60 40,584.00
78 CEMENT CONCRETE BANK WITH PAVERS 140 sy 70.00 9,800.00 71.04 9,945.60 57.25 8,015.00 65.00 9,100.00
79 DETECTABLE WARNING PATTERN 150 sf 40.00 6,000.00 46.15 6,922.50 35.45 5,317.50 32.00 4,800.00
80 4'X 6' TREE FRAME AND GRATE 11 ea 1,200.00 13,200.00 1,053.08 11,583.88 1,400.00 15,400.00 1,480.00 16,280.00
81 TRAFFIC SIGNAL SYSTEM COMPLETE (NE 83RD ST & 161ST AVE NE) 1 Is 163,000.00 163,000.00 133,085.00 133,085.00 141,500.00 141,500.00 163,658.00 163,658.00
82 MODIFICATIONS TO TRAFFIC SIGNAL SYSTEM COMPLETE (NE 85STHST & 1 Is 17,100.00 17,100.00 16,588.00 16,588.00 17,775.00 17,775.00 18,200.00 18,200.00



Engineer's Estimate

1) Construct Co. LLC

2) Thomco Construction, Inc. 3) Dennis R. Craig
Construction, Inc.

I No. Item Description Qty  Unit Price Amount Price Amount Price Amount Price Amount
83 ILLUMINATION SYSTEM COMPLETE (ALONG NE 83RD ST) 1 Is 63,000.00 63,000.00 54,046.00 54,046.00 57,450.00 57,450.00 69,392.00 69,392.00
84 ADDITIONAL CONDUIT INSTALLED 1 fa 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00
85 PERMANENT SIGNING 1 Is 2,600.00 2,600.00 4,483.53 4,483.53 4,600.00 4,600.00 4,870.00 4,870.00
86 PLASTIC CROSSWALK STRIPE 755 sf 5.00 3,775.00 5.40 4,077.00 5.90 4,454.50 575 4,341.25
87 PLASTIC STOP LINE 265 sf 8.00 2,120.00 7.97 2,112.05 8.70 2,305.50 8.50 2,252.50
88 PAINT LINE (4-IN., WHITE) 580 If 2.00 1,160.00 0.44 255.20 0.50 290.00 0.45 261.00
89 PAINT LINE (8-IN., WHITE) 3,140 If 3.00 9,420.00 0.26 816.40 0.30 942.00 0.28 879.20
90 PLASTIC BICYCLE LANE MARKING 11 ea 125.00 1,375.00 89.15 980.65 97.10 1,068.10 95.00 1,045.00
91 PLASTIC TRAFFIC ARROW 22 ea 140.00 3,080.00 89.15 1,961.30 97.00 2,134.00 95.00 2,090.00
92 PLASTIC TRAFFIC LETTER 8 ea 100.00 800.00 47.20 377.60 51.50 412.00 50.00 400.00
93 PLASTIC CATCH BASIN STENCIL 20 ea 75.00 1,500.00 26.22 524.40 28.50 570.00 28.00 560.00
94 REMOVAL OF PAVEMENT MARKINGS 1 Is 1,000.00 1,000.00 2,202.43 2,202.43 2,400.00 2,400.00 2,352.00 2,352.00
95 BRICK BANDING 110 If 40.00 4,400.00 68.17 7,498.70 40.00 4,400.00 56.00 6,160.00
96 BENCH 3 ea 2,000.00 6,000.00 689.72 2,069.16 2,250.00 6,750.00 1,850.00 5,550.00
97 TRASH RECEPTACLE 5 ea 1,500.00 7,500.00 689.72 3,448.60 950.00 4,750.00 1,485.00 7,425.00
98 BIKE RACK 2 ea 1,000.00 2,000.00 689.72 1,379.44 275.00 550.00 795.00 1,590.00
99 PROMENADE COLUMN 1 Is 25,000.00 25,000.00 6,292.67 6,292.67 35,000.00 35,000.00 35,080.00 35,080.00
100 DECORATIVE STAMPED ASPHALT WITH THERMOPLASTIC INLAY 230 sy 75.00 17,250.00 88.88 20,442.40 126.00 28,980.00 123.45 28,393.50

Schedule A Total:

1,264,139.00

1,158,328.57

1,181,870.40

1,241,950.85



Engineer's Estimate 1) Construct Co. LLC 2) Thomco Construction, Inc. 3) Dennis R. Craig
Construction, Inc.
I No. Item Description Qty  Unit Price Amount Price Amount Price Amount Price Amount

No. Schedule B: WATER AND SEWER IMPROVEMENTS
1 FORCE ACCOUNT 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
2 SHORING OR EXTRA EXCAVATION CLASS B 1 Is 2,500.00 2,500.00 6,076.40 6,076.40 2,500.00 2,500.00 2,850.00 2,850.00
3 CONTROLLED DENSITY FILL 160 cy 75.00 12,000.00 71.97 11,515.20 75.00 12,000.00 85.00 13,600.00
4 MANHOLE 48 IN. DIAM. TYPE 1 1 ea 3,000.00 3,000.00 2,178.21 2,178.21 2,600.00 2,600.00 9,807.00 9,807.00
5 ABANDON EXISTING MANHOLE 1 ea 500.00 500.00 232.67 232.67 600.00 600.00 650.00 650.00
6 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 12 IN. DIAM. 4 If 110.00 440.00 289.24 1,156.96 600.00 2,400.00 353.60 1,414.40
7 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 8 IN. DIAM. 50 If 90.00 4,500.00 58.37 2,918.50 85.00 4,250.00 74.30 3,715.00
8 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 6 IN. DIAM. 150 If 75.00 11,250.00 40.25 6,037.50 60.00 9,000.00 56.60 8,490.00
9 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 4 IN. DIAM. 40 If 50.00 2,000.00 35.11 1,404.40 35.00 1,400.00 48.35 1,934.00
10 GATE VALVE, 12 INCH 2 ea 1,500.00 3,000.00 1,420.24 2,840.48 2,890.00 5,780.00 1,737.40 3,474.80
11 GATE VALVE, 8 INCH 1 ea 800.00 800.00 872.68 872.68 1,000.00 1,000.00 1,108.85 1,108.85
12 GATE VALVE, 6 INCH 3 ea 575.00 1,725.00 673.84 2,021.52 1,700.00 5,100.00 873.20 2,619.60
13 GATE VALVE, 4 INCH 1 ea 450.00 450.00 553.03 553.03 700.00 700.00 748.85 748.85
14 TAPPING SLEEVE (12 IN. X 8 IN.) AND VALVE ASSEMBLY (8 IN.) 1 ea 2,000.00 2,000.00 2,282.87 2,282.87 2,190.00 2,190.00 2,631.00 2,631.00
15 TAPPING SLEEVE (12 IN. X 6 IN.) AND VALVE ASSEMBLY (6 IN.) 5 ea 1,800.00 9,000.00 1,897.27 9,486.35 2,000.00 10,000.00 2,167.00 10,835.00
16 TAPPING SLEEVE (12 IN. X4 IN.) AND VALVE ASSEMBLY (4 IN.) 1 ea 1,500.00 1,500.00 1,708.85 1,708.85 1,700.00 1,700.00 1,959.45 1,959.45
17 FIRE HYDRANT ASSEMBLY (FURNISH AND INSTALL) 5 ea 3,000.00 15,000.00 2,445.70 12,228.50 3,500.00 17,500.00 2,604.50 13,022.50
18 ABANDON EXISTING FIRE HYDRANT 5 ea 400.00 2,000.00 338.39 1,691.95 850.00 4,250.00 500.00 2,500.00
19 2-INCH SERVICE CONNECTION, LONG 1 ea 2,500.00 2,500.00 1,882.56 1,882.56 2,580.00 2,580.00 3,418.00 3,418.00
20 1 1/2 INCH DEDUCT WATER METER 2 ea 1,000.00 2,000.00 1,820.63 3,641.26 2,525.00 5,050.00 1,295.00 2,590.00
21 RELOCATE 2-INCH WATER METER 1 ea 1,500.00 1,500.00 1,622.27 1,622.27 2,045.00 2,045.00 2,250.00 2,250.00
22 SOLID WALL PVC SANITARY SEWER PIPE 8 IN. DIAM. 41 If 60.00 2,460.00 29.10 1,193.10 75.00 3,075.00 45.50 1,865.50
23 SEWER BYPASS PLAN 1 Is 1,000.00 1,000.00 7,019.29 7,019.29 5,000.00 5,000.00 2,500.00 2,500.00
24 3-INCH WATER METER INSTALLATION 1 Is 15,000.00 15,000.00 12,344.24 12,344.24 10,300.00 10,300.00 8,875.00 8,875.00
25 3-INCH WATER METER REMOVAL 1 Is 2,000.00 2,000.00 202.99 202.99 2,500.00 2,500.00 1,450.00 1,450.00
Schedule B Subtotal: 108,125.00 103,111.78 123,520.00 114,308.95
WSST 8.8%: 9,515.00 9,073.84 10,869.76 10,059.19
Schedule B Total: 117,640.00 112,185.62 134,389.76 124,368.14
Grand Total Schedule A & B (including WSST on B): 1,381,779.00 1,270,514.19 1,316,260.16 1,366,318.99

Certified by:

Bids received March 17, 2005

William J. Cambell, PE, City Engineer
Approving Authority



NE 83RD STREET IMPROVEMENTS (160TH
Project No. 100168 / 03-C

BID TABULATIO
4) Grade, Inc. 5) West Coast Construction 6) Westwater Construction
Company, Inc. Company
I No. Item Description Qty  Unit Price Amount Price Amountl Price Amountl
Schedule A
1 MOBILIZATION 1 Is 51,000.00 51,000.00 135,000.00 135,000.00 150,000.00 150,000.00
2 SURVEYING 1 Is 17,000.00 17,000.00 13,000.00 13,000.00 20,000.00 20,000.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURES (SPCC) PLAN 1 Is 150.00 150.00 500.00 500.00 5,000.00 5,000.00
4 POTHOLE 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
5 FORCE ACCOUNT 1 fa 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00
6 TRAFFIC CONTROL LABOR (MINIMUM BID $35.00 PER HOUR) 2,800  hrs 39.90 111,720.00 39.00 109,200.00 35.00 98,000.00
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 Is 2,875.00 2,875.00 2,000.00 2,000.00 15,000.00 15,000.00
8 CLEARING AND GRUBBING 1 Is 18,750.00 18,750.00 11,000.00 11,000.00 25,000.00 25,000.00
9 ROOT TRIMMING 13 ea 80.00 1,040.00 400.00 5,200.00 200.00 2,600.00
10 ADDITIONAL TREE REMOVAL 1 fa 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00
11 TREE RELOCATION 1 ea 530.00 530.00 1,000.00 1,000.00 3,500.00 3,500.00
12 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 Is 3,500.00 3,500.00 10,000.00 10,000.00 182,000.00 182,000.00
13  REMOVING ASPHALT CONCRETE PAVEMENT 3,000 sy 4.00 12,000.00 8.30 24,900.00 1.00 3,000.00
14 REMOVING CEMENT CONCRETE PAVEMENT 90 sy 13.00 1,170.00 26.00 2,340.00 2.00 180.00
15 REMOVING CEMENT CONCRETE SIDEWALK AND DRIVEWAY APPROACT 870 sy 13.00 11,310.00 9.00 7,830.00 1.00 870.00
16 REMOVING CEMENT CONCRETE CURB AND GUTTER 1,795 If 2.10 3,769.50 5.00 8,975.00 1.00 1,795.00
17 GRAVEL BORROW, INCLUDING HAUL 160  ton 20.00 3,200.00 13.00 2,080.00 25.00 4,000.00
18 SHORING OR EXTRA EXCAVATION CLASS B 1 Is 1,400.00 1,400.00 1,000.00 1,000.00 10,000.00 10,000.00
19 CONTROLLED DENSITY FILL 140 cy 78.00 10,920.00 50.00 7,000.00 100.00 14,000.00
20 CRUSHED SURFACING TOP COURSE 800  ton 16.70 13,360.00 25.00 20,000.00 12.00 9,600.00
21 HMA CLASS A FOR PAVEMENT REPAIR 1,020  ton 62.00 63,240.00 71.00 72,420.00 40.00 40,800.00
22 HMA CLASS A 1,810  ton 62.00 112,220.00 53.00 95,930.00 40.00 72,400.00
23 PLANING BITUMINOUS PAVEMENT 3,710 sy 6.70 24,857.00 4.00 14,840.00 4.00 14,840.00
24 PAVEMENT REPAIR EXCAVATION INCL. HAUL 480 sy 28.00 13,440.00 24.00 11,520.00 15.00 7,200.00
25 SOLID WALL PVC STORM SEWER PIPE § IN. DIAMETER 60 If 43.00 2,580.00 46.00 2,760.00 100.00 6,000.00
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAMETER 60 If 52.00 3,120.00 56.00 3,360.00 125.00 7,500.00
27 DUCTILE IRON STORM SEWER PIPE, CLASS 52, 12 IN. DIAMETER 190 If 61.00 11,590.00 60.00 11,400.00 150.00 28,500.00
28 SOLID WALL PVC STORM SEWER PIPE, 18 IN. DIAMETER 380 If 63.00 23,940.00 57.00 21,660.00 150.00 57,000.00
29 CATCH BASINTYPE 1 4 ea 800.00 3,200.00 900.00 3,600.00 1,500.00 6,000.00
30 CATCH BASIN TYPE 2 48 IN. DIAMETER 8 ea 1,750.00 14,000.00 3,000.00 24,000.00 2,500.00 20,000.00
31 CATCH BASIN TYPE 2 60 IN. DIAMETER 2 ea 2,600.00 5,200.00 4,000.00 8,000.00 3,500.00 7,000.00
32 CONCRETE INLET 3 ea 770.00 2,310.00 600.00 1,800.00 1,000.00 3,000.00
33 ADJUST MANHOLE 6 ea 150.00 900.00 350.00 2,100.00 600.00 3,600.00
34 ADJUST CATCH BASIN 6 ea 150.00 900.00 300.00 1,800.00 500.00 3,000.00
35 ABANDON EXISTING CATCH BASIN 5 ea 100.00 500.00 400.00 2,000.00 400.00 2,000.00
36 BANK RUN GRAVEL FOR TRENCH BACKFILL 35 cy 37.00 1,295.00 50.00 1,750.00 40.00 1,400.00
37 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 50 cy 37.00 1,850.00 50.00 2,500.00 50.00 2,500.00
38 ADJUST WATER VALVE BOX TO FINAL GRADE 16 ea 150.00 2,400.00 350.00 5,600.00 300.00 4,800.00
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39 ADIJUST GAS VALVE TO FINAL GRADE 2 ea 150.00 300.00 350.00 700.00 300.00 600.00
40 TEMP. WATER POLLUTION/EROSION CONTROL 1 Is 10,800.00 10,800.00 1,000.00 1,000.00 5,000.00 5,000.00
41 INLET PROTECTION 20 ea 70.00 1,400.00 50.00 1,000.00 50.00 1,000.00
42 TOPSOIL, TYPE A 200 cy 26.00 5,200.00 27.00 5,400.00 40.00 8,000.00
43 TOPSOIL, TYPE D 150 cy 66.50 9,975.00 70.00 10,500.00 60.00 9,000.00
44 BARK MULCH 30 cy 33.00 990.00 35.00 1,050.00 40.00 1,200.00
45 HYDROSEED 470 Sy 1.10 517.00 1.15 540.50 0.50 235.00
46 ROOT BARRIER 120 If 11.00 1,320.00 11.50 1,380.00 6.00 720.00
47 PSIPE, TREE, QUERCUS ALBA X Q ROBUR, 'CRIMSCHMIDT'/CRIMSON SPII 3 ea 327.00 981.00 342.00 1,026.00 350.00 1,050.00
48 PSIPE, TREE, FRAXINUS AMERICANA 'AUTUMN APPLAUSE/AUTUMN AP] 10 ea 240.00 2,400.00 250.00 2,500.00 300.00 3,000.00
49 PSIPE, TREE, PRUNUX X YEDOENSIS/YOSHINO CHERRY, 2 INCH DIAMET] 8 ea 218.00 1,744.00 228.00 1,824.00 250.00 2,000.00
50 PSIPE, SHRUB, ABELIA 'EDWARD GOUCHER'/NCN, 5 GALLON SIZE 32 ea 24.00 768.00 25.00 800.00 20.00 640.00
51 PSIPE, SHRUB, CISTUS PUPUREUS/ORCHID ROCK ROSE, 5 GALLON SIZE 13 ea 24.00 312.00 25.00 325.00 20.00 260.00
52 PSIPE, SHRUB, ESCALLONIA EXONIENSIS 'FRADES'/NCN, 5 GALLON SIZE 9 ea 24.00 216.00 25.00 225.00 20.00 180.00
53 PSIPE, SHRUB, PRUNUS LAUROCERASUS 'OTTO LUYKENS'/OTTO LUYKE! 20 ea 24.00 480.00 30.00 600.00 20.00 400.00
54 PSIPE, SHRUB, CALLUNA VULGARIS 'SPRING TORCH'/SPRING TORCH HE. 21 ea 11.00 231.00 12.00 252.00 10.00 210.00
55 PSIPE, SHRUB, CALLUNA VULGARIS 'CORBETT RED'/CORBETT RED HEA™ 16 ea 11.00 176.00 12.00 192.00 10.00 160.00
56 PSIPE, SHRUB, NANDINA DOMESTICA 'HARBOR DWARF/DWARF NANDIM 22 ea 18.00 396.00 19.00 418.00 10.00 220.00
57 PSIPE, SHRUB, POTENTILLA FRUTICOSA 'TANGERINE'/TANGERINE POTE] 18 ea 18.00 324.00 19.00 342.00 15.00 270.00
58 PSIPE, SHRUB, ESCALLONIA 'NEWPORT DWARF/NEWPORT DWARF ESCA 40 ea 18.00 720.00 19.00 760.00 15.00 600.00
59 PSIPE, SHRUB, HEBE 'AUTUMN GLORY'/NCN, 2 GALLON SIZE 9 ea 18.00 162.00 19.00 171.00 15.00 135.00
60 PSIPE, PERENNIALS, LAVANDULA ANGUSTIFOLIA 'HIDCOTE BLUE/ENGI 33 ea 11.00 363.00 12.00 396.00 15.00 495.00
61 PSIPE, GROUNDCOVER, ARCTOSTAPHYLOS UVA-URSI'VANCOUVER JAL 1,035 ea 6.55 6,779.25 5.70 5,899.50 7.00 7,245.00
62 PSIPE, GROUNDCOVER, FRAGARIA 'PINK PANDA'/PINK PANDA STRAWBE 400 ea 6.00 2,400.00 6.30 2,520.00 7.00 2,800.00
63 PSIPE, BULBS, NARCISSUS 'KING ALFRED'/KING ALFRED DAFFODIL, BUL 100 ea 1.10 110.00 1.15 115.00 2.00 200.00
64 PSIPE, BULBS, TULIPA (MIDSEASON-ASSORTED)/ TULIP, BULBS 100 ea 1.10 110.00 1.15 115.00 2.00 200.00
65 PROPERTY RESTORATION 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
66 AUTOMATIC IRRIGATION SYSTEM, COMPLETE 1 Is 14,000.00 14,000.00 15,000.00 15,000.00 25,000.00 25,000.00
67 CEMENT CONCRETE CURB AND GUTTER, TYPE A-1 1,545 If 20.20 31,209.00 18.00 27,810.00 12.00 18,540.00
68 CEMENT CONCRETE PLANTER CURB 120 If 51.00 6,120.00 25.00 3,000.00 16.00 1,920.00
69 EXTRUDED CEMENT CONCRETE CURB 300 If 5.20 1,560.00 5.50 1,650.00 7.00 2,100.00
70 CEMENT CONC. APPROACH, 3 DAY 215 sy 70.50 15,157.50 40.00 8,600.00 30.00 6,450.00
71 RAISED PAVEMENT MARKER, TYPE 1 15 hund 153.00 2,295.00 160.00 2,400.00 250.00 3,750.00
72 RAISED PAVEMENT MARKER, TYPE 2 3 hund 327.00 981.00 342.00 1,026.00 350.00 1,050.00
73 VINYL CHAIN LINK FENCE 200 If 15.50 3,100.00 20.00 4,000.00 40.00 8,000.00
74 ADJUST MONUMENT CASE & COVER 4 ea 150.00 600.00 200.00 800.00 300.00 1,200.00
75 PLAIN CEMENT CONCRETE SIDEWALK 45 Sy 52.00 2,340.00 33.00 1,485.00 28.00 1,260.00
76 SCORED CEMENT CONCRETE SIDEWALK 910 Sy 63.50 57,785.00 40.00 36,400.00 60.00 54,600.00
77 COLORED CEMENT CONCRETE SIDEWALK 890 Sy 77.00 68,530.00 55.00 48,950.00 70.00 62,300.00
78 CEMENT CONCRETE BANK WITH PAVERS 140 sy 132.10 18,494.00 80.00 11,200.00 50.00 7,000.00
79 DETECTABLE WARNING PATTERN 150 sf 69.00 10,350.00 32.00 4,800.00 20.00 3,000.00
80 4'X 6' TREE FRAME AND GRATE 11 ea 1,320.00 14,520.00 1,500.00 16,500.00 2,000.00 22,000.00
81 TRAFFIC SIGNAL SYSTEM COMPLETE (NE 83RD ST & 161ST AVE NE) 1 Is 134,950.00 134,950.00 155,000.00 155,000.00 150,000.00 150,000.00
82 MODIFICATIONS TO TRAFFIC SIGNAL SYSTEM COMPLETE (NE 85STHST & 1 Is 17,000.00 17,000.00 17,600.00 17,600.00 40,000.00 40,000.00
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83 ILLUMINATION SYSTEM COMPLETE (ALONG NE 83RD ST) 1 Is 54,800.00 54,800.00 57,000.00 57,000.00 60,000.00 60,000.00
84 ADDITIONAL CONDUIT INSTALLED 1 fa 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00
85 PERMANENT SIGNING 1 Is 3,200.00 3,200.00 4,000.00 4,000.00 8,000.00 8,000.00
86 PLASTIC CROSSWALK STRIPE 755 sf 5.60 4,228.00 6.00 4,530.00 3.00 2,265.00
87 PLASTIC STOP LINE 265 sf 8.30 2,199.50 8.60 2,279.00 3.00 795.00
88 PAINT LINE (4-IN., WHITE) 580 If 0.50 290.00 0.50 290.00 0.10 58.00
89 PAINT LINE (8-IN., WHITE) 3,140 If 0.30 942.00 0.30 942.00 0.12 376.80
90 PLASTIC BICYCLE LANE MARKING 11 ea 93.00 1,023.00 100.00 1,100.00 80.00 880.00
91 PLASTIC TRAFFIC ARROW 22 ea 93.00 2,046.00 100.00 2,200.00 50.00 1,100.00
92 PLASTIC TRAFFIC LETTER 8 ea 49.00 392.00 51.00 408.00 40.00 320.00
93 PLASTIC CATCH BASIN STENCIL 20 ea 27.25 545.00 28.00 560.00 50.00 1,000.00
94 REMOVAL OF PAVEMENT MARKINGS 1 Is 2,300.00 2,300.00 2,400.00 2,400.00 5,000.00 5,000.00
95 BRICK BANDING 110 If 27.25 2,997.50 40.00 4,400.00 40.00 4,400.00
96 BENCH 3 ea 2,500.00 7,500.00 2,500.00 7,500.00 1,500.00 4,500.00
97 TRASH RECEPTACLE 5 ea 1,020.00 5,100.00 1,200.00 6,000.00 700.00 3,500.00
98 BIKE RACK 2 ea 610.00 1,220.00 400.00 800.00 1,500.00 3,000.00
99 PROMENADE COLUMN 1 Is 64,000.00 64,000.00 25,000.00 25,000.00 10,000.00 10,000.00
100 DECORATIVE STAMPED ASPHALT WITH THERMOPLASTIC INLAY 230 sy 117.00 26,910.00 125.00 28,750.00 100.00 23,000.00

Schedule A Total:

1,250,095.25

1,263,496.00

1,485,269.80
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No. Schedule B: WATER AND SEWER IMPROVEMENTS
1 FORCE ACCOUNT 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
2 SHORING OR EXTRA EXCAVATION CLASS B 1 Is 1,050.00 1,050.00 2,000.00 2,000.00 500.00 500.00
3  CONTROLLED DENSITY FILL 160 cy 84.00 13,440.00 50.00 8,000.00 100.00 16,000.00
4 MANHOLE 48 IN. DIAM. TYPE 1 1 ea 2,000.00 2,000.00 4,000.00 4,000.00 4,000.00 4,000.00
5 ABANDON EXISTING MANHOLE 1 ea 100.00 100.00 500.00 500.00 1,000.00 1,000.00
6 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 12 IN. DIAM. 4 If 590.00 2,360.00 460.00 1,840.00 400.00 1,600.00
7 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 8 IN. DIAM. 50 If 86.00 4,300.00 150.00 7,500.00 100.00 5,000.00
8 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 6 IN. DIAM. 150 If 52.00 7,800.00 88.00 13,200.00 60.00 9,000.00
9 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 4 IN. DIAM. 40 If 50.00 2,000.00 80.00 3,200.00 60.00 2,400.00
10 GATE VALVE, 12 INCH 2 ea 1,230.00 2,460.00 1,500.00 3,000.00 1,000.00 2,000.00
11 GATE VALVE, § INCH 1 ea 730.00 730.00 1,000.00 1,000.00 700.00 700.00
12 GATE VALVE, 6 INCH 3 ea 560.00 1,680.00 800.00 2,400.00 400.00 1,200.00
13 GATE VALVE, 4 INCH 1 ea 500.00 500.00 600.00 600.00 300.00 300.00
14 TAPPING SLEEVE (12 IN. X 8 IN.) AND VALVE ASSEMBLY (8 IN.) 1 ea 2,700.00 2,700.00 2,500.00 2,500.00 3,000.00 3,000.00
15 TAPPING SLEEVE (12 IN. X 6 IN.) AND VALVE ASSEMBLY (6 IN.) 5 ea 2,300.00 11,500.00 2,000.00 10,000.00 2,500.00 12,500.00
16 TAPPING SLEEVE (12 IN. X 4 IN.) AND VALVE ASSEMBLY (4 IN.) 1 ea 2,100.00 2,100.00 1,800.00 1,800.00 2,000.00 2,000.00
17 FIRE HYDRANT ASSEMBLY (FURNISH AND INSTALL) 5 ea 3,050.00 15,250.00 2,500.00 12,500.00 3,000.00 15,000.00
18 ABANDON EXISTING FIRE HYDRANT 5 ea 415.00 2,075.00 300.00 1,500.00 500.00 2,500.00
19 2-INCH SERVICE CONNECTION, LONG 1 ea 2,700.00 2,700.00 2,000.00 2,000.00 3,500.00 3,500.00
20 1 1/2INCH DEDUCT WATER METER 2 ea 2,500.00 5,000.00 2,500.00 5,000.00 1,000.00 2,000.00
21 RELOCATE 2-INCH WATER METER 1 ea 1,750.00 1,750.00 2,800.00 2,800.00 2,500.00 2,500.00
22 SOLID WALL PVC SANITARY SEWER PIPE 8 IN. DIAM. 41 If 49.00 2,009.00 182.00 7,462.00 200.00 8,200.00
23 SEWER BYPASS PLAN 1 Is 2,200.00 2,200.00 2,000.00 2,000.00 2,000.00 2,000.00
24 3-INCH WATER METER INSTALLATION 1 Is 12,700.00 12,700.00 27,000.00 27,000.00 3,000.00 3,000.00
25 3-INCH WATER METER REMOVAL 1 Is 700.00 700.00 2,000.00 2,000.00 1,000.00 1,000.00
Schedule B Subtotal: 109,104.00 133,802.00 110,900.00
WSST 8.8%: 9,601.15 11,774.58 9,759.20
Schedule B Total: 118,705.15 145,576.58 120,659.20
Grand Total Schedule A & B (including WSST on B): 1,368,800.40 1,409,072.58 1,605,929.00

Bids received March 17, 2005



